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This contract is for design of the final closure of Cell IV of the ash monofill at North Marion.  The design will address all 
aspects of closure including grading of the final contours, final closure methodology, ground and storm water mitigation, 
and regulatory approval. 

The final closure of Cell IV will directly reduce the leachate generation of that area, thus providing significant budget relief 
in leachate hauling and disposal. 
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Approve contract with Geo-Logic Associates in the NTE amount of $269,428.00 for the closure 
design of Cell IV of the ash monofill at North Marion County Disposal Facility.

This contract is for the design of final closure for Cell IV of the ash monofill at North Marion 
County Disposal Facility. The design will address all aspects of closure including grading of the 
final contours, final closure methodology, ground and storm water mitigation, and regulatory 
approval.  The final closure of Cell IV will directly reduce the leachate generation of that area, thus 
providing significant budget relief in leachate hauling and disposal.  The NTE contract amount is 
$269,428.00 and the contract term is through 12/31/2028.
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MARION COUNTY 
ENGINEERING AND RELATED SERVICES CONTRACT 

Contract Number: PW-6861-26  
 

Project Title: Landfill Closure Design North Marion 
Ash Monofill 

County Project Number: 106473 

Project Location: North Marion County Disposal 
Facility 

Associated RFP Number: PW1601-25 

Total Not-to-Exceed (“NTE”) amount for this Contract.  This total includes: a) all 
allowable costs and expenses, profit, and fixed-fee amount, if any; and b) $0 for 
contingency tasks, each of which must be separately authorized by County. 

 
$ 269,428.00 

 
This Contract is between Marion County, hereafter called “County” and Geo-Logic Associates (GLA), a 
California corporation, hereafter called “Consultant.” County and Consultant together are also referred to as 
“Parties” and individually referred to as “Party.”  The primary contacts for this Contract are identified in Exhibit 
F, Contact Information and Key Persons.   
 
For purposes of this Contract:  

a) “business days” means calendar days, excluding Saturdays, Sundays and all State of Oregon 
recognized holidays; 

b) “calendar days” means any day appearing on the calendar, whether a weekday, weekend day, national 
holiday, State of Oregon holiday or other day;  

c) “Engineering” Services means architectural, engineering, photogrammetric mapping, transportation 
planning or land surveying services that must be procured using qualifications based selection 
procedures (see Marion County Public Contracting Rules section 30-0110); and 

d) “Related Services” has the meaning provided in Marion County Public Contracting Rules section 10-
0110.  

 
TERMS AND CONDITIONS  

 
1. Contract Effective Date and Term.  This Contract is effective on the date it has been signed by the 
parties and all required approvals have been obtained. No work or compensation under the Contract is 
authorized until notice to proceed has been issued in writing (email acceptable) by the County. Unless 
otherwise amended or terminated, this Contract shall expire December 31, 2028.   
 
2. Statement of Work.  Consultant shall perform all Services and deliver all deliverables as described in 
Exhibit A, Statement of Work (the “Services”).  The required schedule for performance under the 
Contract is specified in the Statement of Work. 
 
3. Compensation.  The maximum NTE amount, which includes the total of all allowable and reimbursable 
costs and expenses (and contingency tasks, if any) payable to Consultant under this Contract, is set forth in 
the table above and detailed further in Exhibit B, Compensation. County reserves the right, in its sole 
discretion, to amend this Contract to increase this amount for additional Services within the scope of the 
procurement. The payment methodology and basis for payment to Consultant is described in Exhibit B, 
Compensation.  
 
4. Contract Exhibits.  This Contract includes the following exhibits, each of which is incorporated into this 
Contract as though fully set forth herein: 
 

• Exhibit A – Statement of Work 
• Exhibit B – Compensation 
• Exhibit C – Insurance 
• Exhibit D – Special Terms and Conditions (RESERVED) 
• Exhibit E – Errors & Omissions (“E&O”) Claims Process 
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• Exhibit F – Contact Information and Key Persons 
 

5. Order of Precedence.  Unless a different order is required by law, this Contract shall be interpreted in 
the following order of precedence:  this Contract (including all amendments, if any) less all Exhibits, 
attachments and other documents/information incorporated into this Contract, then the Statement of Work and 
Payment Schedule, then all other Exhibits, then any other attachments or documents/information incorporated 
into this Contract by reference.   
 
6. Independent Contractor; Conflict of Interest; Responsibility for Taxes and Withholding; 
Consultant Oversight. 

a. Consultant, by its signature on the Contract, certifies that it is an independent contractor as defined in 
ORS 670.600 and as described in IRS Publication 1779, which is available at the following link: 
https://www.irs.gov/pub/irs-pdf/p1779.pdf. Consultant shall perform all required Services as an 
independent contractor.  Although County reserves the right (i) to determine the delivery schedule (as 
mutually acceptable to County and Consultant) for the Services to be performed and (ii) to evaluate the 
quality of the completed performance, County cannot and will not control the means or manner of 
Consultant's performance.  Consultant is responsible for determining the appropriate means and manner 
of performing the Services.  Consultant is not an "officer", "employee", or "agent" of County. 

b. Consultant, by its signature on the Contract, certifies that: (i) Consultant and, to the best of its information, 
knowledge and belief, its Associates have made any disclosures required under the COI Disclosure Form 
(available at: https://www.oregon.gov/ODOT/Business/Procurement/DocsLPA/COI_LPA.docx) or any 
applicable law; and (ii) if a conflict of interest is discovered during the term of the Contract, Consultant 
shall timely submit a COI Disclosure Form to County disclosing the conflict(s). 

c. Consultant shall be responsible for all Federal or State of Oregon (“State”) taxes applicable to 
compensation or payments paid to Consultant under the Contract and, unless Consultant is subject to 
backup withholding, County will not withhold from such compensation or payments any amount(s) to 
cover Consultant's Federal or State tax obligations.  Throughout the duration of the Contract, Consultant 
shall submit an updated W-9 form (https://www.irs.gov/pub/irs-pdf/fw9.pdf) to County whenever 
Consultant’s backup withholding status or any other information changes. Consultant is not eligible for 
any social security, unemployment insurance or workers' compensation benefits from compensation or 
payments paid to Consultant under the Contract, except as a self-employed individual. 

d. Consultant shall not be responsible for or have control over the means, manner, methods or techniques 
required of or used by other consultants or contractors under contract with County, unless otherwise 
expressly agreed to in writing by the Parties.  The Parties agree, however, that these Section 6.d. 
provisions do not in any way revise or adjust Consultant’s professional responsibility to report to County 
any information that comes to Consultant’s attention (during performance of this Contract) pertaining to a 
project, or to performance by other consultants or contractors on a project, that would adversely affect 
County or a particular project. 

 
7. Subcontracts and Assignment; Successors and Assigns 

a. Consultant shall obtain County's written consent prior to entering into any subcontracts for any of the 
Services required by the Contract, or in any manner assigning, selling or transferring any of its rights or 
interest under the Contract or delegate any of its duties or performance under the Contract.    In addition 
to any other provisions County may require, Consultant shall include, in any permitted subcontract under 
the Contract, contractual provisions that shall require any subcontractor (which may also be referred to as 
“subconsultant”) to comply with Sections 9, 10, 11, 12, 13, 16, 17,18,19, 23, 27 and 29 of these Contract 
provisions, the limitations of Exhibit B - Compensation, and the requirements and sanctions of ORS 
Chapter 656, Workers’ Compensation, in the performance of the subcontractor’s Services on the project 
that is the subject of the Contract, as if the subcontractor were the Consultant.  County’s consent to any 
subcontract shall not relieve Consultant of any of its duties or obligations under the Contract, including 
with respect to any Services, whether performed or to be performed by Consultant or a subcontractor. 

b. The provisions of the Contract shall be binding upon and shall inure to the benefit of the Parties hereto, 
and their respective successors and permitted assigns, if any. 

c.   Any purported assignment, delegation or disposition in violation of subsection “a.” above is void.  
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8. Third Party Beneficiaries.  There are no third-party beneficiaries of the Contract. 
 
9.  Representations and Warranties.  Consultant represents and warrants to County that (i) Consultant has 
the power and authority to enter into and perform the Contract, (ii) the Contract, when executed and delivered 
is a valid and binding obligation of Consultant, enforceable in accordance with its terms, (iii) the Services under 
the Contract will be performed in accordance with the professional standard of care set forth in Section 10 
below; (iv) Consultant is duly licensed to perform the Services, and if there is no licensing requirement for the 
profession or Services, is duly qualified and professionally competent to perform the Services; and (v) 
Consultant is an experienced firm having the skill, legal capacity, professional ability and resources necessary 
to perform all the Services required under the Contract. The warranties set forth in this Section are in addition to, 
and not in lieu of, any other warranties provided. 

 
10. Professional Standard of Care; Responsibility of Consultant; Design Within Funding Limit   

a. Professional Standard of Care.  
Consultant shall perform all Services under the Contract in accordance with the degree of skill and care 
ordinarily used by competent practitioners of the same professional discipline when performing similar 
services under similar circumstances, taking into consideration the contemporary state of the practice and 
the project conditions. 

b. Responsibility of Consultant. 
(i) Consultant shall be responsible for the professional quality, technical accuracy, and coordination of all 

designs, drawings, specifications, and other Services furnished by Consultant under the Contract.  
Consultant shall, without additional compensation, correct or revise any errors or deficiencies in its 
designs, drawings, specifications and other Services. 

(ii) County’s review, approval or acceptance of, or payment for, the Services required under the Contract 
shall not be construed to operate as a waiver of any rights under the Contract or of any cause of 
action arising out of the performance of the Contract, and Consultant shall be and remain liable to 
County in accordance with applicable law for all damages to County caused by Consultant’s negligent 
performance of any of the Services furnished under the Contract or negligent failure to perform any of 
the Services under the Contract. 

(iii) The rights and remedies of County provided for under the Contract are in addition to any other rights 
and remedies provided by law. 

(iv) If Consultant is comprised of more than one legal entity (for example, a joint-venture or partnership), 
each such entity shall be jointly and severally liable under the Contract. 

c. Reserved.  
 
11. Ownership of Work Product 

a. Definitions.  The following terms have the meanings set forth below: 
(i) “Consultant Intellectual Property” means any intellectual property owned by Consultant and developed 

independently from the Contract. 
(ii) “Third Party Intellectual Property” means any intellectual property owned by parties other than County 

or Consultant. 
(iii) “Work Product” means every invention, discovery, work of authorship, trade secret or other tangible 

or intangible item, and all intellectual property rights therein, that Consultant is required to deliver to 
County pursuant to the Contract.   

b. Work Product.  All Work Product created by Consultant pursuant to the Contract, including derivative 
works and compilations, and whether or not such Work Product is considered a “work made for hire,” 
shall be the exclusive property of County.  County and Consultant agree that Work Product that 
constitutes original works of authorship (the “Original Work Product”) is “work made for hire” of which 
County is the author within the meaning of the United States Copyright Act.  If for any reason Original 
Work Product created pursuant to the Contract is not “work made for hire,” Consultant hereby irrevocably 
assigns to County any and all of its rights, title, and interest in all Original Work Product created pursuant 
to the Contract, whether arising from copyright, patent, trademark, trade secret, or any other State or 
Federal intellectual property law or doctrine.  Upon County’s reasonable request, Consultant shall 
execute such further documents and instruments necessary to fully vest such rights in Original Work 
Product in County.  Consultant forever waives any and all rights relating to Original Work Product created 
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pursuant to the Contract, including without limitation, any and all rights arising under 17 USC §106A or 
any other rights of identification of authorship or rights of approval, restriction or limitation on use or 
subsequent modifications.  However, see Sections 11.c and 11.d immediately below, for provisions 
applicable to Consultant Intellectual Property, Third Party Intellectual Property, Consultant Intellectual 
Property derivative works and Third Party Intellectual Property derivative works. 

c. Consultant and Third Party Intellectual Property.  In the event that any Work Product is Consultant 
Intellectual Property or Third Party Intellectual Property (Consultant Intellectual Property or Third Party 
Intellectual Property that is applicable to the Services being performed by Consultant under the Contract 
or included in Work Product deliverable to County under the Contract), or in the event any Consultant 
Intellectual Property or Third Party Intellectual Property is needed by County to reasonably enjoy and use 
any Work Product, Consultant hereby agrees that it will grant to, or obtain for, the County an irrevocable, 
non-exclusive, non-transferable, perpetual, royalty-free license to use, reproduce, prepare derivative 
works based upon, distribute copies of, perform and display Consultant Intellectual Property and or Third 
Party Intellectual Property, including the right of County to authorize contractors, consultants and others 
to do the same on County’s behalf.  This obligation of the Consultant does not apply to a situation 
involving a third party who enters a license agreement directly with the County. At the request of 
Consultant, County shall take reasonable steps to protect the confidentiality and proprietary interests of 
Consultant in any Consultant Intellectual Property licensed under this Section, within the limits of the 
Oregon Public Records Law (ORS 192.410 through 192.505) and the Oregon Uniform Trade Secrets Act 
(ORS 646.461 to 646.475).  

d. Consultant and Third Party Intellectual Property-Derivative Work.  In the event that Work Product 
created by Consultant under the Contract is a derivative work based on Consultant Intellectual Property 
or Third Party Intellectual Property, or is a compilation that includes Consultant Intellectual Property or 
Third Party Intellectual Property, Consultant hereby agrees to grant to, or obtain for, County an 
irrevocable, non-exclusive, non-transferable, perpetual, royalty-free license to use, reproduce, prepare 
derivative works based upon, distribute copies of, perform and display the pre-existing elements of 
Consultant Intellectual Property or Third Party Intellectual Property employed in the Work Product, 
including the right of County to authorize others to do the same on County’s behalf. 

e. Consultant Use of Work Product.  Notwithstanding anything to the contrary in this Section 11, 
Consultant may refer to the Work Product in its brochures or other literature that Consultant utilizes for 
advertising purposes and, unless specified otherwise in Exhibit A – Statement of Work, County hereby 
grants to Consultant a non-exclusive, non-transferable, royalty-free license to use, reproduce, prepare 
derivative works based upon, distribute copies of, perform and display County-owned Work Product on 
other unrelated projects, except for any “Confidential Information” protected from disclosure under the 
provisions of Section 12 below, pertaining to Confidentiality and Non-Disclosure. 

 
12. Confidentiality and Non-Disclosure. Consultant and its subcontractors, and their respective employees 
and agents, shall keep confidential all information, in whatever form, produced, prepared, observed or received 
to the extent that such information is designated as confidential by the County, by law, or by this Contract. In 
the event Consultant is required to disclose Confidential Information pursuant to a subpoena or other legal 
process, Consultant shall immediately notify County of such subpoena or other legal process, provide County 
with copies of any subpoena, other legal process and any other written materials supporting the subpoena or 
other legal process, and otherwise cooperate with County in the event County decides to oppose the 
disclosure of the Confidential Information.  In the event County decides not to oppose such subpoena or other 
legal process or County’s decision to oppose the subpoena or legal process has not been successful, 
Consultant shall be excused from the confidentiality provisions of this Section, to the extent necessary to meet 
the requirements of the subpoena or other legal process controlling the required disclosure. 
 
13. Indemnity 

a. Claims for Other Than Professional Liability.  Consultant shall indemnify, defend, save, and hold 
harmless County, and its officers, agents, and employees, from and against all claims, suits, actions, 
losses, damages, liabilities, costs and expenses of whatsoever nature resulting from or arising out of 
the acts or omissions of Consultant or its sub-consultants, subcontractors, agents, or employees under 
this contract.  
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b.  Claims for Professional Liability.  Consultant shall indemnify, defend, save, and hold harmless 
County, and its officers, agents, and employees, from and against all claims, suits, actions, losses, 
damages, liabilities, costs and expenses of whatsoever nature arising out of the professionally 
negligent acts, errors or omissions of Consultant or its sub-consultants, subcontractors, agents, or 
employees in the performance of professional services under this contract, if Consultant’s liability or 
fault is determined by adjudication, alternative dispute resolution, or by settlement agreement in an 
amount not exceeding Consultant’s proportionate liability or fault. 

c. Indemnity for Infringement Claims. Without limiting the generality of section 13(a) or 13(b), 
Consultant expressly agrees to indemnify, defend, save and hold harmless the County and its officers, 
agents, and employees from any and all claims, suits, actions, losses, damages, liabilities, costs and 
expenses, including attorney fees, arising out of or relating to any claims that  Consultant’s services, 
the Work Product or any other tangible or intangible items delivered to the County by Consultant that 
may be the subject of protection under any state or federal intellectual property law or doctrine, or the 
County’s use thereof, infringes any patent, copyright, trade secret, trademark, trade dress, mask work, 
utility design, or other proprietary right of any third party; provided, County shall provide Consultant with 
prompt written notice of any infringement claim.  Provided, however, Consultant shall not be obligated 
to indemnify, defend, save and hold harmless the County (or other entities identified above) under this 
section 13(c), based solely on the following:  Consultant’s compliance with County specifications or 
requirements, including, but not limited to the required use of tangible or intangible items provided by 
County.  

d.   Defense Qualification. Neither Consultant nor any attorney engaged by Consultant shall defend or 
purport to defend a claim in the name of the County, without first receiving from the applicable entity, 
authority to act as legal counsel, nor shall Consultant settle any claim on behalf of the foregoing entities 
without the approval of these entities.  The County may any time and at its election and expense, 
assume their own defense and settlement.  

e. County’s Acts or Omissions.  This section 13 does not include indemnification by Consultant of the 
County or its officers, agents and employees, for the acts or omissions of the County or its officers, 
agents and employees, whether within the scope of the Contract or otherwise.  

 
14. Insurance.  Consultant shall carry insurance as required on Exhibit C.  
 
15. Termination   

a. Termination by Mutual Consent.  The Contract may be terminated at any time, in whole or in part, by 
mutual written consent of the Parties. 

b. County's Right to Terminate for Convenience.  County may, at its sole discretion, terminate the 
Contract, in whole or in part, by written notice to Consultant specifying the termination date of the 
Contract. 

c. County's Right to Terminate for Cause.  County may terminate the Contract, in whole or in part, 
immediately upon written notice to Consultant or at such later date as County may establish in such 
notice, upon the occurrence of any of the following events: 
(i) In the event the Board of Commissioners of the COUNTY, in the exercise of its reasonable 

discretion, reduces, changes, eliminates, or otherwise modifies the funding for any of the services 
identified, the Consultant agrees to abide by any such decision including termination of service; 

(ii) Federal, State or local laws, regulations or guidelines are modified or interpreted in such a way that 
either the Services under the Contract are prohibited or County is prohibited from paying for such 
Services from the planned funding source; 

(iii) Consultant no longer holds any license or certificate that is required to perform the Services; or 
(iv) Consultant commits any material breach or default of any covenant, warranty, obligation or agreement 

under the Contract, fails to perform the Services under the Contract within the time specified or any 
extension thereof, or so fails to perform the Services as to endanger Consultant's performance under 
the Contract in accordance with its terms, and such breach, default or failure is not cured within 10 
calendar days after County's notice to Consultant, or such longer period as County may specify in 
such notice. 

d. Cessation of Services.  Upon receiving a notice of termination of the Contract, Consultant shall 
immediately cease all activities under the Contract, unless County expressly directs otherwise in such 
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notice of termination.  Upon termination of the Contract, Consultant shall deliver to County all documents, 
information, works-in-progress and other property that are or would be deliverables had the Contract 
been completed.  Upon County's request, Consultant shall surrender to anyone County designates, all 
documents, information, research, works-in-progress, Work Product and other property, that are 
deliverables or would be deliverables had the Contract been completed, that are in Consultant’s 
possession or control and may be needed by County to complete the Services. 

e. Consultant's Right to Terminate for Cause. 
(i) Consultant may terminate the Contract by giving written notice to County if County fails to pay 

Consultant pursuant to the terms of the Contract and if County fails to cure within 15 calendar days 
after receipt of Consultant's written notice, or such longer period of cure as Consultant may specify 
in such notice. 

(ii) Consultant may terminate the Contract, for reasons other than nonpayment, if County commits any 
material breach or default of any covenant, warranty, obligation or agreement under the Contract, 
fails to perform under the Contract within the times specified, or so fails to perform as to endanger 
Consultant's performance under the Contract, and such breach, default or failure is not cured within 
30 calendar days after Consultant's notice to County, or such longer period as Consultant may 
specify in such notice. 

f. Remedies. 
(i) In the event of termination pursuant to Sections 15(a), 15(b), 15(c)(i), 15(c)(ii) or 15(d), Consultant's 

sole remedy (except as otherwise required by applicable State or Federal law)  shall be a claim for  
payment of the satisfactory Services actually rendered and accepted by County up to the time of 
termination, less previous amounts paid and any claim(s) which County has against Consultant, 
except in the event of a termination under Section 15(c)(i) where no payment will be due and 
payable for Services performed or costs incurred after the last day of the current Fiscal Year.  If 
previous amounts paid to Consultant exceed the amount due to Consultant under this subsection, 
Consultant shall pay all excess to County upon demand. 

(ii) In the event of termination pursuant to Section 15(c)(iii) or 15(c)(iv), County shall have any remedy 
available to it in law or equity.  Such remedies may be pursued separately, collectively or in any 
order whatsoever.  If it is determined for any reason that Consultant was not in default under Section 
15(c)(iii) or 15(c)(iv), the rights and obligations of the Parties shall be the same as if the Contract was 
terminated pursuant to Section 15(b). 

 
16. Records Maintenance; Access.  For not less than ten (10) years after the Contract’s expiration or 
termination, County, the Secretary of State's Office of the State of Oregon, the federal government, and their 
duly authorized representatives shall have access to the books, documents, papers, and records of Consultant 
and the Sub-consultants which pertain to the Contract for the purpose of making audits, examination, excerpts, 
and transcripts.  If, for any reason, any part of this Contract, any Project-related consultant contract or any 
Project-related construction contract(s) is involved in litigation, Consultant shall retain all pertinent records for 
not less than seven (7) years or until all litigation is resolved, whichever is longer.  Consultant shall provide 
County and the other entities referenced above with full access to these records in preparation for and during 
litigation. 
 
17. Performance Evaluations.  County will conduct performance evaluation(s) on the Consultant and its 
subconsultants during the term of the Contract, which will be compiled and maintained by County, and become 
a written record of Consultant's performance. Generally, the performance evaluations will include criteria 
related to, but not limited to, quality and technical performance, adherence to contract scope and budget, 
schedule performance, and business relations (including communications and negotiations performance). 
County will provide a copy of the performance evaluation results to Consultant within 14 calendar days 
following completion.  Consultant may respond, in writing, or may request a meeting to address any or all 
findings contained in the completed performance evaluation within 30 calendar days following receipt. County 
may adjust evaluation score(s) upon County’s finding of good cause. County may use performance evaluation 
findings and conclusions in any way deemed necessary, including, but not limited to, corrective action, 
requiring submittal of performance improvement plan by Consultant and withholding of retainage. County may 
use Consultant performance under previous contracts as a selection criterion for future contracts. 
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18. Compliance with Applicable Law.  Consultant shall comply with all federal, state and local laws, 
regulations, administrative rules, executive orders, ordinances and other laws applicable to the Services under 
the Contract, in effect at the time the Contract is executed and as may be amended, revised, enacted or adopted 
thereafter.  Changes in these legal requirements after the execution of the Contract may or may not be the basis 
for modifications to Consultant’s schedule, scope and fee, depending on a reasonable assessment of the nature 
of the change, the extent to which the change was anticipated by Consultant or the Parties, and other 
circumstances then existing.  County’s performance under the Contract is conditioned upon Consultant’s 
compliance with, and Consultant shall comply with, the obligations applicable to public contracts and intended 
for contractors under ORS 279C.505, 279C.515, 279C.520 and 279C.530, which are incorporated by reference 
herein. All rights and remedies available to County under applicable federal, state and local laws are also 
incorporated by reference herein and are cumulative with all rights and remedies under the Contract. If 
Consultant discovers a conflict among federal, state and local statutes, regulations, administrative rules, 
executive orders, ordinances and other laws applicable to the Services under the Contract, Consultant shall in 
writing request County to resolve the conflict.  Consultant shall specify if the conflict(s) create a problem for the 
design or other Services required under the Contract. If County concludes there is a conflict among the 
applicable laws, Federal laws shall govern among the others; State laws shall govern over the others except 
Federal. The resolution of the conflict of the applicable laws by County shall be final and not subject to further 
review or challenge.   
 
19. Permits and Licenses   

a. Permits and licenses to conduct business.  Unless otherwise specified in Exhibit A, Statement of 
Work, Consultant shall obtain, hold, maintain and fully pay for during the term of the Contract all permits 
and licenses required by law for Consultant to conduct its business and perform the Services under the 
Contract.   

b. Permits and licenses required for the project.  Unless otherwise specified in Exhibit A, Statement of 
Work, Consultant shall obtain, hold and maintain during the term of the Contract all permits and 
licenses required for the project (for example, permits from regulatory authorities and use permits or 
licenses from owners of real and personal property), but County shall pay for such permits and 
licenses.  Consultant shall review the project site, if applicable, and the nature of the Services that 
Consultant shall perform under the Contract.  Consultant shall advise County throughout the course of 
the project as to the necessity of obtaining all project permits and licenses, the status of the issuance of 
any such permits and licenses, and any issues or impediments related to the issuance or continuation 
of any such permits and licenses. 

 
20. Foreign Contractor.  If Consultant is not domiciled in or registered to do business in the State of Oregon 
as of the Effective Date, Consultant shall promptly provide to the Oregon Department of Revenue and the 
Secretary of State Corporation Division all information required by those agencies relative to the Contract.  
Consultant shall demonstrate its legal capacity to perform the Services under this Contract in the State of 
Oregon prior to executing this Contract. 
 
21. Force Majeure.  Neither County nor Consultant shall be held responsible for delay or default in the 
performance of its obligations due to a cause beyond its reasonable control, including, but not limited to, fire, riot, 
acts of God, terrorist acts or other acts of political sabotage, or war where such cause was beyond the 
reasonable control of County or Consultant, respectively.  Each party shall, however, make all reasonable efforts 
to remove or eliminate such a cause of delay or default and shall, upon the cessation of the cause, diligently 
pursue performance of its obligations under the Contract. 
 
22. Survival.  All rights and obligations shall cease upon termination or expiration of the Contract, except for 
the rights and obligations set forth in Sections 5, 9, 10, 11, 12, 13, 15(e), 15(f), 16, 22, 23, 26, 27 and 29 and all 
other rights and obligations which by their context are intended to survive. 
 
23. Time is of the Essence.  Consultant agrees that time is of the essence in Consultant’s performance of its 
obligations under the Contract. 
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24. Notice.  Except as otherwise expressly provided in the Contract, any communications between the Parties 
hereto or notices to be given hereunder shall be given in writing by e-mail, by personal delivery, facsimile, or 
mailing the same, postage prepaid, to Consultant or County at the e-mail address, the delivery address or 
facsimile number set forth in the Contract, or to such other addresses or numbers as either Party may hereafter 
indicate in writing to the other. Any notice or day-to-day communication sent by e-mail shall be deemed 
received when it is sent.  The recipient of any notice sent by e-mail shall reply by e-mail to confirm 
receipt of such notice. Any communication or notice made by personal delivery shall be deemed to be received 
when actually delivered.  Any communication or notice properly addressed and mailed shall be deemed received 
5 calendar days after the date of mailing.  Any communication or notice delivered by facsimile shall be deemed 
received on the date of the notice of successful transmission generated by the transmitting machine.  To be 
effective, such facsimile transmission must be confirmed by telephone notice to County’s Contract Administrator 
or Consultant’s representative, as applicable. 
 
25. Severability.  The Parties agree that if any term or provision of the Contract is declared by a court of 
competent jurisdiction to be illegal or in conflict with any law, the validity of the remaining terms and provisions 
shall not be affected, and the rights and obligations of the Parties shall be construed and enforced as if the 
Contract did not contain the particular term or provision held to be invalid. 
 
26. Dispute Resolution and Errors & Omissions Claims Process.   In the event of a dispute between the 
Parties regarding any aspect of the Contract or performance under the Contract, the Parties agree to attempt in 
good faith to investigate and resolve any such dispute through direct communications and negotiations.   

a. Errors & Omissions Related.  In the event those good faith efforts do not resolve disputes related to 
potential Errors and Omissions, the Parties agree to make good faith efforts to resolve the matter 
pursuant to Exhibit E, Errors & Omissions Claims Process.  

b. Other Disputes.  In the event good faith efforts do not resolve disputes unrelated to Errors & Omissions, 
the Parties agree to make a good faith effort to resolve any such dispute through fact finding and non-
binding mediation prior to resorting to litigation.  The mediator shall be selected by mutual agreement of 
the Parties. If the Parties fail to agree on a mediator, each Party shall select a mediator and those two 
persons shall agree on a third-party, who will be the sole mediator. The cost of the mediator shall be 
split equally between the Parties. 

 
27. Governing Law; Venue; Consent to Jurisdiction.  The Contract shall be governed by, and construed 
and enforced in accordance with, the laws of the State of Oregon, without regard to principles of conflicts of law.  
Any claim, action, suit or proceeding (collectively, “Claim”) between County and Consultant that arises from or 
relates to the Contract shall be brought and conducted solely and exclusively within the Circuit Court located in 
the County in which the Project is located; provided, however, if a Claim must be brought in a Federal forum, 
then it shall be brought and conducted solely and exclusively within the United States District Court for the District 
of Oregon.  In no event shall this Section be construed as a waiver by the County of any form or defense or 
immunity, whether based on sovereign immunity, governmental immunity, immunity based on the Eleventh 
Amendment to the United States Constitution, or otherwise.  CONSULTANT, BY EXECUTION OF THE 
CONTRACT, HEREBY CONSENTS TO THE IN PERSONAM JURISDICTION OF SAID COURTS. 
 
28. Amendments. County may amend the Contract to the extent permitted by applicable statutes, 
administrative rules and ordinances and as mutually agreed upon by County and Consultant. County may agree 
to appropriate increases in the maximum compensation payable under the Contract, should any County-
approved increase occur in the scope, character, schedule or complexity of Services as outlined in the 
Statement of Work.  Consultant shall not commence any Services authorized under an amendment, and the 
amendment is not effective, unless it is in writing, signed by the Parties and all approvals required by applicable 
law have been obtained. 
 
29. False Claims  

a. Consultant understands and acknowledges it is subject to the Oregon False Claims Act (ORS 180.750 
to 180.785) and to any liabilities or penalties associated with the making of a false claim under that Act. 
By its execution of the Contract, Consultant certifies the truthfulness, completeness, and accuracy of 
any statement or claim it has made, it makes, it may make, or cause to be made that pertains to the 
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Contract or the Project for which the Services are being performed, including but not limited to 
Consultant’s statement of proposal and any invoices, reports, or other deliverables.  

b. Consultant shall immediately disclose (in writing) to County whenever, in connection with the award, 
performance or closeout of the Contract, or any subcontract thereunder, Consultant has credible 
evidence that a principal, employee, agent, or subcontractor of Consultant has committed:  

(i) A violation of the Oregon False Claims Act; or 
(ii) A violation of State or Federal criminal or civil law involving fraud, conflict of interest, bribery, gratuity 
or similar misconduct.  

c. Consultant must include subsections (a) and (b) of this section in each subcontract Consultant may 
award in connection with the performance of the Contract. In doing so, Consultant may not modify the 
terms of those subsections, except to identify the subcontractors or sub grantee that will be subject to 
those provisions. 

 
30. Merger Clause; Waiver; Interpretation.  The Contract, including everything incorporated by reference, 
constitutes the entire agreement between the Parties on the subject matter hereof.  There are no understandings, 
agreements, or representations, oral or written, not specified herein regarding the Contract.  No waiver, consent, 
modification or change of terms of the Contract shall bind either Party, unless such waiver, consent, modification 
or change of terms is in writing and signed by the Parties.  Such a waiver, consent, modification or change, if 
made, shall be effective only in the specific instance and for the specific purpose given.  Either Party’s failure to 
enforce any provision of the Contract shall not constitute a waiver by that Party of that or any other provision.  
The characterization of provisions of the Contract as material provisions or the failure to comply with certain 
provisions as a material breach of the Contract shall in no way be construed to mean that any other provisions of 
the Contract are not material or that failure to comply with any other provisions is not a material breach of the 
Contract. 
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CONSULTANT CERTIFICATIONS  
 
A.  Any individual signing on behalf of Consultant hereby certifies under penalty of perjury: 
(1) Consultant has provided its correct TIN to County;  
(2) Consultant is not subject to backup withholding because (a) Consultant is exempt from backup withholding, 

(b) Consultant has not been notified by the IRS that Consultant is subject to backup withholding as a result of 
a failure to report all interest or dividends, or (c) the IRS has notified Consultant that Consultant is no longer 
subject to backup withholding; and  

(3) s/he is authorized to act on behalf of Consultant, s/he has authority and knowledge regarding Consultant’s 
payment of taxes, and to the best of her/his knowledge, Consultant is not in violation of any Oregon Tax 
Laws.  For purposes of this certification, “Oregon Tax Laws” means a State tax imposed by ORS 320.005 
to 320.150 and 403.200 to 403.250, ORS Chapters 118, 314, 316, 317, 318, 321, and 323; and local taxes 
administered by the Department of Revenue under ORS 305.620. 

 
B. Any individual signing on behalf of Consultant hereby certifies they are authorized to sign this Contract 
and that:   
  
(1) Consultant has read this Contract, understands it, and agrees to be bound by its terms and 

conditions. 
(2) Consultant understands and agrees that various documents are not physically attached, but are incorporated 

by reference and have the same force and effect as if fully set forth herein.   
(3) Consultant understands and has provided to all Associates the COI Disclosure Form available at:  

https://www.oregon.gov/ODOT/Business/Procurement/Pages/LPA.aspx. Consultant and (to the best of the 
undersigned’s information, knowledge and belief) Consultant’s Associates are in compliance with the 
disclosure requirements of the COI Disclosure Form and have no conflicts of interest to disclose. If 
disclosures regarding this Contract or the related Project are required per the COI Disclosure Form, 
Consultant has made such disclosures to County on a properly prepared and submitted form and, if 
determined necessary by County, a mitigation plan has been approved by County. 

(4) Consultant is an independent contractor as defined in ORS 670.600 and as described in IRS Publication 
1779.         

(5) In the event that Consultant is a general partnership or joint venture, Consultant signature(s) on this Contract 
constitutes certifications to the above statements pertaining to the partnership or joint venture, as well as 
certifications of the above statements as to any general partner or joint venturer signing this Contract. 

 
No Payment shall be made for Services that are performed before all necessary governmental approvals have 
been obtained, the Contract is fully executed, and Notice-To-Proceed has been issued by County. 
 
Counterparts: The Contract may be executed in several counterparts, all of which when taken together shall 
constitute one agreement binding on all Parties, notwithstanding that all Parties are not signatories to the same 
counterpart.  Each copy of the Contract so executed shall constitute an original. 
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MARION COUNTY SIGNATURES 
BOARD OF COMMISSIONERS: 

 
                
Chair                                                                Date 

 
                 
Commissioner                                                                   Date 

 
                 
Commissioner                                                                      Date 
 
 
 
Authorized Signature:              
   Department Director or designee   Date 

 
Authorized Signature:              
   Chief Administrative Officer    Date 

 
Reviewed by Signature:              
       Marion County Legal Counsel   Date 

 
Reviewed by Signature:              
       Marion County Contracts & Procurement  Date 
 
CONSULTANT SIGNATURE(s) 
 

Signature:           Date:       
 

Name:         Title:          
  
 
Signature:           Date:       
 

Name:         Title:          

03/30/2026

Brian Nicholas (Mar 30, 2026 16:05:28 PDT)
Brian Nicholas 03/30/2026

Scott Norris (Mar 31, 2026 10:57:49 PDT)
Scott Norris

Jan Fritz (Apr 1, 2026 08:54:21 PDT)
Jan Fritz
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EXHIBIT A – STATEMENT OF WORK 
 
A. PROJECT DESCRIPTION and OVERVIEW of SERVICES 
One of the components of the solid waste system in Marion County is the ash monofill located at 17827 
Whitney Lane NE in Woodburn, OR. This landfill has accepted ash from the municipal solid waste incinerator 
(located in Brooks, OR) since 1986. Due to the closure of the waste incinerator, the landfill is no longer 
accepting material and has been closed temporarily (interim tarping).  
 
The ash monofill is comprised of 4 cells. Cells 1 and 2 were filled and a final closure was installed in 1997. The 
majority of cell 3 was closed in 2005. Cell 4 (the subject of this RFP) will be closed prior to it being filled to its 
initial design capacity.  
 
A full-capacity closure design and monitoring plan was completed in 2007 however a new closure design and 
monitoring plan must be accomplished due to the cell’s partially filled state.  This design and plan must comply 
with all regulatory requirements surrounding landfill closures and must be submitted to the Oregon Department 
of Environmental Quality (DEQ) for approval. Other than County approval during the design process, no other 
permits are anticipated.  
 
The closure design will address grading for surface water drainage, an impermeable cap, shallow subsurface 
drainage and deeper groundwater gradient control. There is an existing groundwater gradient control line as 
well as a shallow subsurface line that will need to be extended further to address the groundwater around cell 
4. The design will also need to positively connect to the existing cell 3 top liner. Additionally, survey and 
volume calculations will be needed for an existing soil stockpile which is intended for use to construct the cell 
cap.  
 
General Expectation. Consultant commits to provide Services (and oversee and direct the design of the 
project, if applicable) to obtain the greatest long-term value for the government, and to promote prudent 
expenditure of public funds within the constraints of the project, program, context, budget and cost-effective 
sustainability principles. Consultant shall: (i) avoid expenditures for aesthetic effect which are disproportionate 
to the project as a whole; (ii) use recycled/recyclable products to the maximum extent economically feasible in 
the performance of this Contract, and (iii) apprise County throughout the project concerning any issues or 
decisions with potential economic impact to the project. 
 
Project Phasing   
This Project is divided into two phases:  

• Phase 1 - Preliminary Engineering Through Final Design 
• Phase 2 - Construction Contract Administration, Engineering, & Inspection 

 
This Statement of Work addresses Phase 1 of the project. Each subsequent phase is optional, at County’s 
discretion, and may be added via amendment(s) to this Contract. 
 
Acronyms and Definitions   
ASTM American Society for Testing and Materials 
DBM  Design Basis Memorandum  
DEQ Oregon Department of Environmental Quality 
 
B. STANDARDS and GENERAL REQUIREMENTS 
 
1. Standards 
 
a. Preliminary Engineering and Design Phase Services – Consultant shall complete the engineering 
and design in accordance with applicable Federal and State standards for ash Monofill final closure. 
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b. Construction phase Services - Consultant shall complete Construction Engineering, Inspection and 
Construction Contract Administration (“CEI/CA”) Services Consultant’s qualified staff shall diligently monitor the 
work of the construction contractor in order to determine whether the project is constructed in compliance with 
the construction contract documents and any applicable current standards and County manuals. Consultant 
shall immediately advise County of any construction which Consultant knows, or with the exercise of 
professional care should know, fails to conform to the Federal or State standards applicable to construction of 
the project. 
 
2. Software and Format Requirements  
Software standards and formats include but are not limited to the following: 

• Each draft and final text-based or spreadsheet-based deliverable shall be provided in MS Office file 
formats (i.e., MS Word, Excel, etc.) and must be fully compatible with version used by County.  

• Consultant shall submit draft and final deliverables in electronic format via e-mail (and hard copy if 
requested).  

• Consultant shall also submit any graphic files accompanying reports separately in .jpg or .tif formats 
unless specified differently by County. 

 
Consultant’s software shall produce deliverables that are fully compatible, readable and useable by County 
software, requiring no modification or translation of Consultant’s deliverables.  No loss of data integrity or 
accuracy shall result from any transfer of data.  Compressed data shall be in a "self-expanding executable" 
format.  Additional format requirements may be listed elsewhere in the Statement of Work or in the Contract. 
 
3. Professional Licenses, Registrations and Qualifications 

• Consultant and its subconsultants must be duly licensed where required by law to perform the Services, 
and must be under the "responsible charge" (as that term is defined under ORS Chapter 672) of a 
person so licensed, as required by the applicable Oregon Revised Statutes and Oregon Administrative 
Rules, and other applicable laws (or must be otherwise exempt from any licensing requirements 
applicable to the Services being performed).   

• County may require Consultant’s Personnel to demonstrate a competency in the particular 
area/discipline to which they are assigned. This may include, but is not limited to, submittal of license 
number, resume, and work samples from previously completed projects. 

 
4. General Requirements 

• Endorsement of Data. Consultant shall place their official Oregon Registered Engineer seal and 
signature on all engineering design drawings and specifications furnished to County, as well as any 
other materials where professional standards require such seal and signature. 

• Safety Equipment. Consultant shall provide and use all safety equipment including (but not limited to) 
hard hats, safety vests and clothing if required by State and Federal regulations and County policies 
and procedures for the Services under the Contract.  

 
5. Compliance with Applicable Law (in addition to those identified elsewhere in the Contract.) 
Design must be in compliance with any and all applicable EPA and Oregon DEQ regulations and requirements. 
 
6. Design Criteria and Project Assumptions/Conditions  
 
C. REVIEW, COMMENT and SCHEDULE OVERVIEW 

• Consultant shall coordinate with County staff as necessary and shall revise draft deliverables to 
incorporate draft review comments.  

• Consultant shall incorporate comments within 10 business days from receipt by County and return the 
revised deliverables to County staff, unless a different timeframe is specified for specific tasks or 
otherwise agreed to in writing by County. 

 
D. PROJECT COOPERATION   



PW-6861-26 Landfill Closure Design North Marion Ash Monofill 14 

Consultant shall only be responsible for those obligations and deliverables identified as being assigned to 
Consultant (or its subconsultants) in this Contract and the Statement of Work.  All work assigned to other 
entities, other than subconsultants, is not subject to this Contract, but shall be the subject of separate 
Intergovernmental Agreements or contracts which will contain the obligations of those entities.  Any tasks or 
deliverables assigned to a subconsultant shall be construed as being the responsibility of Consultant. Any 
Consultant tasks or deliverables which are contingent upon receiving information, resources, assistance, or 
cooperation in any way from another entity (other than subconsultants) as described in this Statement of Work 
shall be subject to the following guidelines: 
 
a. At the first indication of non-cooperation, Consultant shall provide written notice to County’s Contract 

Administrator of the specific acts or inaction indicating non-cooperation and of any deliverables that may be 
delayed due to such lack of cooperation by other entities referenced in the Statement of Work. 

b. County’s Contract Administrator shall contact the non-cooperative entity/s to discuss the matter and 
attempt to correct the problem and expedite items determined to be delaying Consultant/project. 

 
If Consultant has followed the notification process described in section “a”, and delinquency or delay of any 
deliverable is found to be a result of the failure of other referenced entities to provide information, resources, 
assistance, or cooperation, as described in the Statement of Work, Consultant will not be found in breach or 
default with respect to delinquencies beyond any reasonable control of Consultant; nor shall Consultant be 
assessed or liable for any damages arising as a result of such delinquencies.  Neither shall County be 
responsible or liable for any damages to Consultant as the result of such non-cooperation by other entities.  
County’s Contract Administrator will negotiate with Consultant in the best interest of the government, and may 
revise the delivery schedule to allow for delinquencies beyond any reasonable control of Consultant.  Revised 
delivery dates beyond the expiration date require an amendment to the Contract. 
 
E. TASKS, DELIVERABLES and SCHEDULE  
 

TASK 1 - PRE-DESIGN 
Consultant shall gather project-related information for review and meet with the County at the site to establish 
the County’s project expectations, project goals and schedule, and to understand the required work effort, time, 
and associated task budgets.  

 
Task 1.1 Site Survey 
Consultant shall:  

• Perform a topographic survey of the project area for establishment of a baseline topographic 
map of the project site for design purposes.  
o Consultant shall conduct aerial surveys of Cell 3 and Cell 4 (and surrounding area), the 

backup landfill, soil stockpile, and contributing drainage areas. 
o Consultant shall conduct a ground survey of the inlet and outlet elevations of all identified 

stormwater culverts 
 

Task 1.2 Regulatory Review 
Consultant shall: 

• Review applicable regulations such as Oregon DEQ solid waste rules (OAR 340-094-0100 to 
340-094-0140), Federal Subtitle D closure/post-closure requirements, and ash-specific 
considerations (e.g., leachability, TCLP results, dust control).  

• Findings shall be summarized in the DBM 
 

 
Task 1.3 Permits & Constraints 
Consultant shall: 

• Identify land-use restrictions, sensitive areas, and public concerns (including environmental, 
visual, and air quality) including the overhead powerline, property buffers, I-5 easement, 
operating permits, exiting landfills, etc. to ensure design, construction, and regulatory 
compliance.  



PW-6861-26 Landfill Closure Design North Marion Ash Monofill 15 

• Findings shall be summarized in the DBM. 
 
Consultant assumes the County has no current issues with setbacks or zoning encroachments, 
wetlands, etc. 

 
Task 1.4 Background Review 
Consultant shall: 

• Request and evaluate available data, including hydrogeology, disposal history, historical 
topographic surveys, waste limits, site geometry, cover thicknesses, compliance history, and 
leachate generation rates. 

• Request and review Cell 3 and Cell 4 Design Reports and Drawings, the Construction 
Certification Report (CCR) for Cell 3 (particularly the termination details of Cell 3), the 2007 
closure design, Environmental Monitoring Plan, and ash and leachate characteristics. 

• Background review shall be summarized in the DBM. 
 
Task 1.5 Data Gap Analysis 
Consultant shall: 

• Identify additional investigations (e.g., survey, geotechnical borings, permeability testing, 
settlement monitoring, etc.).  

• Any identified data gaps shall be discussed with the County and summarized in a standalone 
memorandum or the DBM. 

 
Task 1.6 Final Cover Alternatives Study 
Consultant shall: 

• Evaluate soil resources, integration with prior closures, conceptual construction, and post-
closure cost estimates, stormwater options, cover system types (prescriptive, evapotranspirative 
[ET], exposed geomembrane, artificial turf, integrated solar, etc.), and effects of cover system 
encapsulation with the bottom liner. 

• Assess long-term settlement of ash relative to cover integrity, financial assurance, and 
achieving functional stability before the nominal 30-year post-closure period. 

• Coordinate with the County and DEQ before selection of the preferred closure system. The final 
cover alternatives study shall be summarized in the DBM. 

 
Task 1.7 Geotechnical & Hydrogeological Evaluation 
Consultant shall: 

• Perform a geotechnical and hydrogeological evaluation to assess soil availability and 
characteristics for potential use in final closure construction, static/seismic stability criteria, and 
historical groundwater elevations and gradients. 
o The geotechnical evaluation shall consist of a borehole investigation of the identified on-site 

soil borrow area, geotechnical laboratory testing of soil samples collected from the borrow 
area, and interpretation of results. 

o The hydrogeological evaluation shall consist of detailed review of existing information from 
on-site monitoring wells and annual environmental monitoring reports. 

 
For cost estimating purposes, Consultant assumes the borehole investigation shall be completed in 1 
day on-site, and the laboratory testing budget consists of classification tests (sieve analysis - ASTM 
D422, Atterberg limits - ASTM D4318, and moisture content - ASTM D2216) on ten (10) samples, and 
modified Proctor (ASTM D1557), permeability test (ASTM D5084), and soil direct shear test (ASTM 
D3080) on two (2) samples. 

 
Consultant Deliverables 
Consultant shall provide: 
• Topographic survey 
• Design Basis Memorandum (DBM)  
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TASK 2 - DESIGN AND PERMITTING 
Consultant shall advance the project from conceptual options to detailed design and regulatory approval. 

 
Task 2.1 County Meeting and Final Cover System Selection 
Consultant shall:  

• Identify the preferred alternative based on County input, regulatory compliance, long-term 
performance, cost, and constructability. 

 
For cost estimating purposes, Consultant assumes one (1) in-person meeting w/ County for this subtask, 
and the final cover selection summarized in a brief memorandum. 

 
Task 2.2  Engineering Analyses 
Consultant shall: 

• Perform static and seismic slope stability analysis; infiltration and water balance modelling (for  
alternative cover demonstration, if applicable); settlement evaluation; stormwater management 
analysis; and cover erosion modeling (if soil cover is used). 

 
Consultant assumes  

• The stormwater management design shall consist of sizing stormwater infrastructure from the Cell 4 
area only, as well as evaluating the effects of anticipated Cell 4 design flows on existing stormwater 
infrastructure. If site-wide stormwater improvements are required as a result of the Cell 4 closure, 
additional stormwater design may be performed as an optional task. 

• The Cell 4 final cover system shall be tied into the Cell 4 liner system in order to encapsulate the 
waste and prevent groundwater intrusion into the cell. The Cell 4 encapsulation shall have negligent 
effects on the existing Cell 3, and that evaluation of Cell 3 groundwater intrusion is beyond the 
scope of services described herein and may be evaluated as an optional task. 

 
Task 2.3 Closure Design Report 
Consultant shall: 

• Prepare a Closure Design Report for submittal to DEQ.  
o The Closure Design Report shall include a project narrative, description of the selected 

closure alternative, supporting engineering calculations, permitting level drawings, Technical 
Specifications, and a CQA Plan.  

• A draft of the Closure Design Report shall be prepared and submitted to Marion County for 
review and comments.  

 
Consultant assumes one round of review and comments by Marion County. 

 
Task 2.4 Safety Evaluation 
Consultant shall: 

• Assess the safety of the closure area during both the construction and post-closure monitoring 
phases, including the protection of equipment and workers. The safety evaluation shall be 
summarized in a brief health and safety plan for the project. 

 
Task 2.5 Post-Closure Monitoring Plan 
Consultant shall: 

• Develop plans for vegetation management, erosion control, groundwater and leachate 
monitoring, inspection/maintenance, and financial assurance consistent with DEQ requirements 
and submit to Marion County for review and comments. 

 
Consultant Deliverables: 
Consultant shall provide: 
• Draft and Final Design Report 
• Draft and Final Health and Safety Plan 
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• Draft and Final Post-Closure Monitoring Plan 
 

TASK 3 - PREPARE CONSTRUCTION AND BIDDING DOCUMENTS 
 

Task 3.1 Construction Drawings 
Consultant shall: 

• Develop a set of Construction Drawings (Drawings) for the ash monofill closure. The Drawings 
shall include the necessary grading plans, sections, and details to adequately illustrate the 
North Marion Ash Monofill Closure construction project and shall be suitable for bidding and 
construction.  

• Drawings shall be submitted to the County at the fifty (50) and ninety (90) percent level for 
review and comments.  

• The final Drawings shall be stamped and signed by a licensed Civil Engineer registered in the 
State of Oregon. Drawings shall be submitted, at the County’s option, as pdf, 36”x24” hard copy, 
11”x17” hard copy, and/or digital AutoCAD files. 

 
Task 3.2 Technical Specifications  
Consultant shall: 

• Technical Specifications for the North Marion Ash Monofill Closure project shall include 
descriptions of the project scope of work, product requirements, installation procedures, and 
required submittals.  

• Submit the Technical Specifications to County at the ninety (90) percent level for review and 
comments. 

• The final Technical Specifications will be stamped and signed by a licensed Civil Engineer 
registered in the State of Oregon. 
 

Consultant assumes the Technical Specifications will consist of all applicable Division 1 and Division 2 
sections, and the addition of new leachate pump stations, panels, etc. will not be required as part of this 
scope of services. 
 
Task 3.3 CQA Plan  
Consultant shall: 

• Prepare a Construction Quality Assurance (CQA) Plan and included with the project documents. 
The overall purpose of the CQA Plan is to define in advance the observation and testing 
procedures so the Oregon Department of Environmental Quality (ODEQ) can agree, when 
completed, that the project was properly observed and built according to the approved 
Technical Specifications and in accordance with accepted industry standards and practices.  

• This CQA Plan will provide the observation and testing procedures required to verify that the 
final cover system is installed according to the Drawings and Technical Specifications. It will 
include testing, observation, and documentation requirements for all earthen components of the 
closure, engineered fill, geosynthetics, piping, and drainage materials. 

• The CQA Plan will be submitted to the County at the ninety (90) percent level for review and 
comments. The final CQA Plan will be stamped and signed by a licensed Civil 
Engineer registered in the State of Oregon. 
 

Task 3.4 - Engineer’s Construction Cost Estimate 
Consultant shall: 

• Estimate construction quantities for the project based on the drawings prepared as part of Task 
3.1.  

• Estimates shall include earthwork, geosynthetics, stormwater collection and conveyance 
materials, and all other items that would be necessary for a contractor to bid the project.  

• Provide the County with an engineer’s cost estimate for the construction of the project using the 
calculated quantities. 
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For cost estimating purposes, Consultant assumes up to 12 drawings consisting of title and note 
sheets, site plan/existing condition, grading plan, top of final cover grading plan, cross-sections, cover 
system details, french drain and groundwater gradient control details, stormwater details, etc.  

 
F. CONTINGENCY TASKS - Reserved     
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EXHIBIT B – COMPENSATION 
 
Definitions: 
CPFF – Cost Plus Fixed Fee 
FCCM – Facilities Capital Cost of Money 
NBR – Negotiated Billing Rates. NBRs are fully loaded billing rates used by firms that do not have an audited, 
approved overhead rate. NBRs are inclusive of direct salary, indirect expenses and profit. 
NTE – Not to Exceed Amount 
T&M – Time and Materials  
 
A. METHOD of COMPENSATION for NON-CONTINGENCY TASKS 
 
Payment will be made for completion of, or acceptable monthly progress on, tasks and deliverables in 
conformance with Contract requirements and all applicable standards. Consultant shall complete all Services 
and provide all deliverables as defined in the Contract.  If the applicable compensation is exhausted, but 
Services and deliverables are not complete, Consultant shall complete the Services and provide the 
deliverables to County’s satisfaction without additional compensation. 
 
The amount payable under the Contract may be adjusted by County or renegotiated to: 

• Reduce the NTE, Fixed-Price or Fixed-Fee amount associated with Tasks/Deliverables that were not 
authorized by County or not performed by Consultant; 

• Reduce the NTE, Fixed-Price or Fixed-Fee amount commensurate with deductive amendments to 
reduce the risk associated with the project or to reduce the scope of work required under the Contract; 

• Increase the NTE, Fixed-Price or Fixed-Fee amount for additional Tasks/Deliverables added to the 
scope of work via amendment to the Contract. 

 
3.   Time and Materials with Not-To-Exceed (T&M)  
 
County will pay Consultant for completion of Services required under the Contract on the basis of T&M, up to 
the NTE amount established in the Contract.  Billable items include: 

• Loaded Costs– the NBR (which is inclusive of profit and overhead costs); or the actual direct salary 
rate paid to the specific employee(s) (up to the maximum rate approved in the Contract for the 
employee’s classification) productively engaged in work to complete the Services required  under the 
Contract, plus profit and the approved overhead. 

• Direct Non-Labor Costs (without mark-up) - Approved travel costs (up to the rates established in 
Section B of this Exhibit) and other approved direct-non labor expenses that are not included in 
overhead. 

• Subcontractor Costs (without mark-up, unless County notifies Consultant otherwise in writing) - the 
hourly labor rates and direct non-labor costs (as described above) that have been billed to Consultant 
and recognized by Consultant as valid, undisputed and payable. 

 
The dollar amount for T&M non-contingency Services is:  $ 269,428.00 
 

 
B. PAYMENT OPTIONS [Select the payment option that will be used and delete the others.]  
Payments will occur only after County has determined that Consultant has completed, and County has 
accepted, the required Services (including defined deliverables) for which payment is sought via a properly 
submitted and correct invoice.   
 
Progress Payments for Acceptable Progress.  County will pay Consultant monthly progress payments for 
actual costs, up to the Contract NTE amount, for Consultant’s acceptable (and verifiable) progress on tasks 
and deliverables included in the invoice.  
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C. TRAVEL 
Travel costs are allowable only if they are authorized under the Contract and if the travel is essential to the 
normal discharge of County’s responsibilities and is related to official County business.  All travel shall be 
conducted in the most efficient and cost-effective manner that results in the best value for the State.  
Personal expenses shall not be authorized at any time.  The following guidelines shall apply to the Contract: 
 

• The travel, lodging, and per diem rates referenced in this Section C are the maximums that 
Consultant’s estimate (or reimbursement, if applicable) may be based on. Travel rates other than those 
referenced in this Section C may be negotiated in the Contract, however, under no circumstance shall 
travel, lodging and per diem rates exceed the maximums set forth by the State Controller at 
https://www.oregon.gov/DAS/SCD/SARS/policies/oam/40.10.00.PO.pdf .  

 
• Mileage - For compensation based on Cost-Plus-Fixed-Fee or Time and Materials (or Fixed Price or 

Price Per Unit when travel reimbursement is approved and mileage is compensated separately), all 
mileage approved by County will be reimbursed according to the rates set forth by the State Controller 
at https://www.oregon.gov/DAS/SCD/SARS/policies/oam/40.10.00.PO.pdf  that are in effect on the date 
when the travel occurs.   

 
• For compensation based on Cost-Plus-Fixed-Fee or Time and Materials, Consultant shall submit 

receipts for travel-related expenses billed to County, such as but not limited to, lodging, rental vehicles, 
and air fare.  If lodging is shared by two or more travelers, the lodging receipt must indicate the names 
of any travelers on official State business who shared the room. 

 
D. INVOICES  
Consultant shall submit invoices in the format required by County (and with supporting documentation to 
substantiate charges on the invoice, including a detailed  line-item breakdown of labor and direct non-labor 
costs by task/subtask) no more frequently than once per month. The address for invoice submittal is set forth in 
Exhibit F. In addition to all other applicable invoice requirements in this section D, each invoice must include 
the following information: 

• The County’s Contract number 
• The County’s project number 

 
Progress Reports: Each monthly invoice must include a progress report.  The monthly progress report must 
cover the period invoiced and, at minimum, must: 

• Describe the previous month’s project activities and the planned activities for the next month; 
• For each task/deliverable identify the percentage completed during the month and the cumulative 

percentage completed; 
• Reconcile progress of each task/deliverable with the schedule identified for each. 
• Identify issues/concerns that may affect the project Statement of Work, schedule or budget. 

 
CPFF and T&M Compensation: 

• Consultant shall prepare invoices based on the actual hourly rates, up to the maximums for each 
respective classification approved in the Contract, of the employees (or subconsultants) that performed 
the Services. 

• Consultant shall provide documentation in each invoice to itemize all reimbursable actual labor costs 
and direct non-labor expenses for which Consultant seeks reimbursement, including a breakdown by 
task of the number of labor hours for each employee, employee names and classifications. Include 
receipts for any items purchased or equipment rentals for the Project that exceed $100.   Include copies 
of all invoices, similarly detailed, from authorized subconsultants. 

• County will reimburse Consultant for approved travel expenses incurred in accordance with Exhibit B, 
Section C of the Contract, if County has agreed to reimburse Consultant for travel expenses. For travel 
expense claims include receipts for lodging; rental cars, airfare.   
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E. PAYMENT TERMS 
Payment will be made to Consultant no later than 30 calendar days from receipt of invoice completed in 
conformance with all contractual requirements.  County will endeavor to notify Consultant within 10 business 
days of receipt of invoice regarding any necessary revisions or corrections to the invoice.  If revisions are 
necessary, payment will be made no later than 30 calendar days from receipt of the revised invoice.  Any 
interest for overdue payment will be in conformance with Oregon law.   
 
F. CORRECTIVE WORK 
Consultant shall complete all Services, including Deliverables, as required in the Contract to County’s 
satisfaction.  If County, using reasonable discretion, determines that the Services or associated deliverables, or 
both, are unacceptable, County shall notify Consultant in writing of the deficiency.  Within 7 calendar days 
(unless a different timeframe is agreed to by the Parties) of receipt of the deficiency notification Consultant 
shall respond to County outlining how the deficiency shall be corrected.  Consultant shall correct any 
deficiencies in the Services and Deliverables to County’s satisfaction without further compensation.  County 
will not unreasonably withhold payment.  
 
G. WITHHOLDING/RETAINAGE  
County reserves the right to initiate, at any time during the Contract, withholding of payment equal to 5% of the 
amount of each invoice submitted to County under the Contract.  County will make final payment of any 
balance due to Consultant promptly upon verification of completion and acceptance of all Services by County 
and will pay interest as required on retainage. 
 
H. PAYMENT REDUCTION 
County, or its duly authorized agents, may audit Consultant’s fiscal records, including certified payroll and 
overhead records at any time.  If County finds previously undisclosed inaccurate or improper costs have been 
invoiced and paid, County will notify Consultant and seek clarification.  County, in its sole discretion, may 
reduce the payment for Services by withholding the inaccurate or improper amounts from any future payment 
to Consultant, withhold the inaccurate or improper amounts from final payment to Consultant, or may use any 
other means to seek recovery of already paid but improperly calculated amounts. 
 
I. SPECIFIC LIMITATIONS and UNALLOWABLE CHARGES 
Specific Limitations  
For cost reimbursement compensation such as CPFF or T&M, Consultant shall invoice County only for actual 
productive time Consultant personnel spend on Services by any level of Consultant’s staff (up to the 
established not-to-exceed amount).  Consultant’s general supervisors or personnel who are responsible for 
more than one County project shall charge only for actual productive time spent directly on the project 
identified in the Contract. 
 
County will pay Consultant only up to the hourly rates set forth in the Contract that are commensurate with the 
type of Services performed regardless of the classification, title, or level of experience of the individual 
performing those Services.  However, under no circumstances shall Consultant invoice County based on 
higher direct salary rates than the actual amount paid to its employees. 
 
Discriminatory Pricing. Direct and indirect costs as applied to work performed under County contracts and 
subcontracts may not be discriminatory against the County. It is discriminatory against the County if employee 
(or owner/sole proprietor) compensation (in whatever form or name) is in excess of that being paid for similar 
non-County work under comparable circumstances. 
 
Discriminatory Wage Rates. Pursuant to ORS 279C.520, Consultant shall comply with the prohibitions set 
forth in ORS 652.220. Failure to comply is a breach that entitles the County to terminate the Contract for 
cause. 
 
Employee Discussions Regarding Compensation. Consultant shall not prohibit any of its employees from 
discussing the employee’s rate of wage, salary, benefits or other compensation with another employee or 
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another person and may not retaliate against an employee who discusses the employee’s rate of wage, salary, 
benefits or other compensation with another employee or another person {see ORS 279C.520(1)}. 
 
Unallowable Charges  
County will not pay for direct or indirect costs that are unallowable under the provisions of 48 CFR Part 31.  
 
Costs or direct charges for, but not limited to, the following are not reimbursable: 
• Costs for negotiation of the Contract or Contract amendments, including but not limited to proposal 

preparation, BOC preparation, preparation for negotiations, and negotiation of level of effort/budget.   
• Costs related to disputes or E&O Claims, including but not limited to discussions, meetings and preparation of 

any dispute or claim related documentation.  
• Mark-up on subcontractors or direct non-labor costs. 
• Transfer of knowledge and information related to Key Person replacements. 
• Correcting or making adjustments to incorrect or improper invoices. 
• Direct compensation for items included in firm’s indirect costs (unless properly credited back to indirect cost). 
• Premium costs incurred as a result of working overtime or holidays. (Premium time should normally be charged 

to overhead. In accordance with ORS 279C.520, employees shall be paid at not less than time and one-half for 
all overtime worked and for work on legal holidays, except for individuals who are excluded from receiving 
overtime under personal services contracts pursuant to ORS 653.010 to 653.261 or under 29 U.S.C. 201 to 
209.)   

 
J. INDIRECT COSTS; SALARY and BILLING RATE SCHEDULES 

1. Approved cost data on file with ODOT - If Consultant or its subconsultants have current, approved 
overhead, salary, or NBR rate schedules on file at ODOT, Consultant and its subconsultants will submit 
those approved rate schedules and any required certifications (or County may obtain rate schedules 
from ODOT) as required in subsections 2 and 3 below for use under the Contract. 
 
2. Overhead Schedule - If Consultant or subconsultants calculate overhead as part of their normal 
business practice, the overhead schedules shall be prepared and submitted in accordance with 
ODOT’s Billing Rate Policy (as may be revised from time to time by ODOT) available at: 
https://www.oregon.gov/ODOT/Business/Procurement/DocsPSK/brPolicy.pdf.  Consultant Certification 
of compliance with Federal Cost Principles is required per FHWA directive 4470.1a: 
https://www.fhwa.dot.gov/legsregs/directives/orders/44701a.htm. A signed Certification of Final Indirect 
Costs form must be submitted with the overhead schedule. 
 
In order to assess the adequacy of an audited overhead rate for use in fair and reasonable price 
negotiation, County and/or ODOT may evaluate a firm’s financial capability, internal control structure, 
and overhead schedule.  This includes a determination as to the applicability of historical overhead 
rates to the anticipated future contract period, performing financial ratio analysis, evaluating overhead 
account trends and utilization rates for reasonableness. 

 
3. Salary and Billing Rate Schedules 
Consultant shall, and shall cause all of its subconsultants to submit electronically to County the 
applicable rate schedules described below. 
 
Direct Salary Rate Schedule - includes the name, classification and actual direct salary rate as 
approved for each employee that may be used under the Contract.  This schedule is required for firms 
that calculate an overhead rate.  This schedule will not be included in the Contract but will be retained 
by County. 
 
Negotiated Billing Rate Schedule - may be required for Consultants or subconsultants that do not 
have a cognizant or acceptable independent audit for overhead rates (or do not calculate overhead as 
part of their normal accounting practice) and County determines it is in the public’s best interest to 
negotiate specific billing rates.  Instead of calculating a billing rate using a formula that applies 
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overhead, profit, and FCCM to the direct salary rate, this schedule lists negotiated rates that are fully 
inclusive of profit, overhead and any cost of living or merit raises.  The billing rates invoiced under the 
Contract must not exceed the rates per classifications listed in the schedule and may be no greater 
than the lowest rates charged to other public or private clients. 
 
Direct Non-Labor Rate Schedule - is an optional schedule used to list actual costs of reimbursable 
items that are not included in the firm’s overhead rate (or that are properly applied as a credit in 
overhead calculation).  
 
Approved Rate Schedules - The rate schedules approved for the Contract and the BOC are 
incorporated into this Contract by this reference.  Prior to approval of additional subconsultants, 
Consultant shall provide to County any requested documentation of qualifications and experience of the 
prospective subconsultant and its staff. 

 
K. RATE REVISIONS 
The hourly rates (including escalations, if any) approved for use under this Contract shall remain in effect 
throughout the duration of the Contract unless revisions are approved by County.  Any approved revisions to the 
hourly rates allowable under the Contract shall not cause an increase in the Contract NTE amount (exceptions 
may be approved by County on a case by case basis). 
 
L. BREAKDOWN OF COSTS  (BOC) [A BOC is required from Consultant for negotiations for all contracts 
(and amendments that add funds), regardless of whether the contract is T&M, CPFF, or Fixed Price/Lump 
Sum.] 
 
Prior to execution of the Contract or any amendments that add Services, Consultant shall prepare and submit a 
BOC based on the approved overhead and actual direct salary rates (and approved NBRs as applicable)  for each 
classification to be used under the Contract.    Consultant shall include names of proposed staffing in the BOC. 
 
The BOC must include a detailed breakdown of the costs for each element of the work regardless of 
compensation method.  The BOC must identify: 

a) the proposed staff assignments (classifications and names) and hours per task and sub-task;  
b) an itemization with documentation (estimates from vendors shall be provided upon request) to support 

rental equipment, flaggers, travel and other direct non-labor expenses; and   
c) the estimate for Services as provided by each subconsultant that shows the assigned staff and hours per 

task and sub-task and itemized direct non-labor costs. County may ask for qualifications of any staff 
assigned to work on a project if they were not included in Statement of Proposal originally submitted for 
solicitation. 

d) the certification status of any disadvantaged business enterprise, minority-owned business, woman-owned 
business, service-disabled veteran-owned business or emerging small business subcontractors included 
in the BOC. 

e) Contingency Tasks. Amounts for any contingency tasks must be shown as a separate line-item for each 
task. The amount for a contingency task must include all labor, overhead, profit, and expenses for the 
task. Expenses for contingency tasks must not be included in an overall amount for direct non-labor 
expenses applied to the budget for the non-contingency tasks. Enter the agreed to unit and extended 
amounts for contingency tasks in the Contingency Task Summary table. 

 
The final BOC agreed to by the Parties is incorporated by this reference.  
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EXHIBIT C 
INSURANCE PROVISIONS 

A.  REQUIRED INSURANCE. Consultant or shall obtain at Consultant’s expense the insurance specified in this 
section prior to performing under this Contract and shall maintain it in full force and at its own expense throughout the 
duration of this Contract and all warranty periods.  Consultant shall obtain the following insurance from insurance 
companies or entities that are authorized to transact the business of insurance and issue coverage in Oregon and that are 
acceptable to County:     

i.  WORKERS COMPENSATION.  All employers, including Consultant, that employ subject workers, as defined in 
ORS 656.027, shall comply with ORS 656.017 and shall provide workers' compensation insurance coverage for those 
workers, unless they meet the requirement for an exemption under ORS 656.126(2).  Consultant shall require and 
ensure that each of its subconsultants complies with these requirements. 

ii.  PROFESSIONAL LIABILITY. Covering any damages caused by an error, omission or any negligent acts related to the 
services to be provided under this Contract.  Consultant shall provide proof of insurance of not less than the following 
amounts as determined by the County:  

 Required by County     Not required by County. 
   $1,000,000 Per occurrence limit for any single claimant; and  

 $2,000,000 Per occurrence limit for multiple claimants  
  Exclusion Approved by Risk Manager 

iii.  COMMERCIAL GENERAL LIABILITY. Covering bodily injury, death and property damage in a form and with 
coverages that are satisfactory to the County.  This insurance shall include personal injury liability, products and 
completed operations.  Coverage shall be written on an occurrence basis.  Consultant shall provide proof of insurance of 
not less than the following amounts as determined by the County:  

 Required by County     Not required by County. 
Bodily Injury/Death: 

  $1,000,000 Per occurrence limit for any single claimant; and  
 $2,000,000 Per occurrence limit for multiple claimants 
  Exclusion Approved by Risk Manager 
  $500,000 Per occurrence limit for any single claimant 
  $1,000,000 Per occurrence limit for multiple claimant   

iv.  AUTOMOBILE LIABILITY INSURANCE. Covering all owned, non-owned, or hired vehicles.  This coverage may be 
written in combination with the Commercial General Liability Insurance (with separate limits for “Commercial General 
Liability” and “Automobile Liability”).  Consultant shall provide proof of insurance of not less than the following amounts as 
determined by the County: 

 Required by County     Not required by County. 
Bodily Injury/Death: 

  Oregon Financial Responsibility Law, ORS 806.060 ($25,000 property damage/$50,000 bodily injury $5,000 
personal injury). 

  $500,000 Per occurrence limit for any single claimant; and  
  $1,000,000 Per occurrence limit for multiple claimants 
  Exclusion Approved by Risk Manager 

B.   ADDITIONAL INSURED. The Commercial General Liability insurance required under this Contract shall include 
Marion County, its officers, employees and agents as Additional Insureds but only with respect to Consultant's activities to 
be performed under this Contract.  Coverage shall be primary and non-contributory with any other insurance and self-
insurance. 

C.  NOTICE OF CANCELLATION OR CHANGE. There shall be no cancellation, material change, potential 
exhaustion of aggregate limits or non-renewal of insurance coverage(s) without 30 days written notice from this 
Consultant or its insurer(s) to County. Any failure to comply with the reporting provisions of this clause shall constitute a 
material breach of Contract and shall be grounds for immediate termination of this Contract by County. 

D.  CERTIFICATE(S) OF INSURANCE. Consultant shall provide to County Certificate(s) of Insurance for all required 
insurance before delivering any Goods and performing any Services required under this Contract.  The Certificate(s) must 
specify all entities and individuals who are endorsed on the policy as Additional Insured (or Loss Payees).  Consultant 
shall pay for all deductibles, self-insured retention and self-insurance, if any.  
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EXHIBIT D – SPECIAL TERMS AND CONDITIONS (RESERVED)  
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EXHIBIT E – ERRORS & OMISSIONS (E&O) CLAIMS PROCESS 
 
E&O CLAIMS PROCESS 
 
The goals of the E&O claims process are to: 
• Identify E&O issues and associated costs early 
• Require timely notification to the Consultant of problem issues 
• Establish a requirement to work together to correct, mitigate, or minimize the effects on the construction 

project’s quality, schedule and budget and 
• To identify associated costs when the standard of care has not been met and provide resolution of 

responsibility for “Premium” Costs incurred. 
 
The process is focused on resolving issues at the lowest possible administrative levels in a spirit of 
collaboration. If the County Contract Administrator (CA) cannot reach resolution with the Consultant regarding 
E&O issues, however, the CA may request a standard of care determination from the Chief Engineer. 
 
Procedure for resolution of disagreements 
 
GENERAL 
When either Party discovers or determines actions, omissions, or deliverables by the other Party to be 
incorrect or outside the terms of the contract, the following steps shall be followed: 
• Provide oral and written notice of the issue (email, fax, or hard copy) to the other Party, 
• Consultant shall provide CA requested records and documents pertaining to the issue and will participate 

in a technical review committee to determine if standard of care was met, at the request of the Chief 
Engineer. 

• Work together to correct, mitigate or minimize the effects of the issue 
• When the standard of care has not been met, work together to determine responsibility for any Premium 

Costs incurred as a result of the issue 
 
INITIAL VERBAL NOTICE AND WRITTEN LETTER OF CONCERN 
When either Party discovers or determines actions, omissions, or work products by either Party to be 
incorrect or outside the terms of the Contract, the discovering Party shall give timely oral notice and a written 
Letter of Concern to the other Party. 
 
If the Consultant disagrees with any written or oral order of the County that in the opinion of the Consultant 
would entitle the Consultant to additional compensation, the Consultant shall provide oral notice and written 
Letter of Concern to the CA within seven (7) days of receiving the order from the County. The Letter of 
Concern must include an explanation of why the Consultant believes the requirements of the oral or written 
order are outside of the agreed scope of services. The CA shall acknowledge in writing receipt of the 
Consultant Letter of Concern. 
 
If the County believes the Consultant has not performed with the required Standard of Care, the County shall 
provide the Consultant oral notice and written Letter of Concern. The Consultant shall acknowledge in writing 
receipt of the County’s Letter of Concern and provide to the County all project related requested information. 
 
INFORMATION EXCHANGE AND RESOLUTION MEETING 
The Consultant and CA shall meet within seven (7) calendar days of sending or receiving a Letter of 
Concern, or on a mutually agreed, to discuss the issue of concern and provide to the CA all requested 
information pertaining to the issue. 
 
The primary purpose of this meeting is to determine how, at the County’s sole discretion, to correct, mitigate, 
or minimize the effects of the issue, including impacts of the issue on the construction project’s work quality, 
schedule, and costs. 
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Following the County’s determination of the appropriate corrective action, the Consultant and the CA shall 
work together to resolve responsibility and corresponding Premium Costs related to the issue. 
 
If the CA is unable to reach satisfactory resolution of responsibility and corresponding Premium Costs with 
the Consultant, the CA will request the Chief Engineer to initiate an internal review. 
 
CLAIMS PROCEDURE 
The County, upon request of the CA and at the discretion and direction of the Chief Engineer, will undertake 
an internal review for the purpose of determining if the standard of care was met. The Consultant will 
cooperate with the internal review as requested. 
 
If the Chief Engineer determines that standard of care has been met, then all parties are to continue to work 
together to correct, minimize or mitigate effects of the issue and it is the County’s responsibility to cover 
Premium Costs. 
 
If the Chief Engineer determines that standard of care has not been met, then Cost Evaluation and Recovery 
will be pursued. 
 
The County may, at any time during the course of this Contract, and up to the time allowable by law following 
the final payment for any work on the contract, present the Consultant with a Claim for actual damages 
incurred due to any disagreement concerning standard of care issues and all subsequent damages suffered 
by the County arising from such issues. 
 
COST EVALUATION AND RECOVERY 
The Premium Costs incurred by the County and/or construction project resulting from the Consultant’s failure 
to meet the standard of care will be evaluated and quantified. Any extenuating or mitigating factors in relation 
to cost recovery, such as limitations on fee and scope of services, time constraints for performance of 
services, unforeseen or changed conditions, third party requirements, responsibility and comparative fault of 
other parties, or other circumstances or constraints affecting the Consultant’s performance will be considered. 
 
Utilizing cost information generated by the County’s internal investigation, the CA will meet with the 
Consultant in an attempt to reach agreement for resolution of responsibility and corresponding Premium 
Costs. If resolution is not reached, then the Chief Engineer or designee will meet with the Consultant and 
pursue one of all of the following actions: 
• Negotiate a resolution with the Consultant 
• Agree with the Consultant to share equally the cost to jointly present the issue to a creditable, neutral third 

party panel to obtain a non-binding recommendation 
• Pursue other Alternate Dispute Resolution methods as agreed to with the Consultant, or 
• Escalate the issue to litigation. 
 
ALTERNATE METHODS OF RECOVERY 
When the parties reach agreement on cost recovery for a failure to meet the standard of care determination, 
the Consultant may make restitution to the County in the following methods as agreed to by both Parties: 
• Making direct payments to the County 
• Correcting the deficient services 
• Re-performing the deficient services 
• Forfeiting payments for other services on other County Contracts 
• Providing in-kind services at no cost to County 
• Utilizing other methods acceptable to both parties 
 
Documentation 
The CA or designee shall document the contract file with all correspondence, notices, meeting notes and 
Letters of Concern related to E&O issues, claims, or potential claims. The file must include a written 
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statement summarizing the findings of the claims process and the outcome, including: 
• The determination of whether or not the Consultant met Contract requirements and met the standard of 

care; 
• The determination of responsibility and whether there were mitigating circumstances beyond the 

reasonable control of the Consultant; 
• The determination of whether or not the work requested by the County was within the scope of services of 

the Contract; 
• If the Consultant was not required to correct deficiencies at no cost to the County, provide the reasons for 

that decision. 
• A record of negotiation for any negotiated settlement subject to the rules regarding confidentiality of 

mediations in OAR 731 division 001. 
 
DEFINITIONS 
 
County – Marion County, Oregon 
 
CA – County’s Contract Administrator overseeing the consultant contract and deliverables.  
 
County TI – County Technical Investigator. A County manager familiar with the technical discipline at issue 
who independently reviews records and interviews personnel pertinent to the claim to determine if the 
standard of care was met. 
 
Consultant – Private Sector entity, which has entered into a Contract with the County to provide Architectural 
or Engineering services and which employs, or engages the services of, the Professional of Record. 
 
Contract - The project specific Contract between County and Consultant. 
 
Error – Plan or specification details or contract administration actions which are incorrect, conflicting, 
insufficient or ambiguous 
 
E&O – Errors and Omissions 
 
Omission – The plans or specifications or contract administration actions are silent on an issue that should 
otherwise be addressed in the documents 
 
Parties – Refers to County and Consultant collectively 
 
Party – Refers to County and Consultant separately 
 
Premium Costs – The additional costs incurred by the County and/or a construction project which result from 
the Consultant’s failure to meet the Standard of Care. Premium Costs are dollar amounts paid for non-value 
added work. Premium costs are not reimbursed by the federal government on federal aid projects. Delays, 
inefficiencies, rework, or extra work as shown below, caused by the Consultant’s failure to meet the standard 
of care, will be considered as non-value added work. Non- value added work can occur in three distinct 
situations: 
 
• Work delays or inefficiencies. 

The Premium Costs are the total delay/inefficiency damages paid to the construction contractor. 
 
• Rework 

The Premium Costs are the dollar amount of the original items of work that have to be removed 
and the costs to remove these items. 

 
• Extra Work 
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The Premium Costs are computed as the net difference between the final agreed prices paid to 
the construction contractor and what the cost would have been had the extra work been included 
in the original bid at letting. 
 

Standard of Care – For the standard of care that applies to your project, refer to the standard of care 
language included in the Contract for the project. 
 
TRC – Technical Review Committee. A committee convened by the County Chief Engineer, chaired by the 
Agency TI and staffed by at least 3 technical experts chosen by the Agency TI from a list of Agency, ACEC 
and other technical experts. The committee is charged with reviewing records and interviewing personnel 
pertinent to the claim to determine if standard of care was met. 
 



 

PW-6861-26 Landfill Closure Design North Marion Ash Monofill 30 

EXHIBIT F – CONTACT INFORMATION and KEY PERSONS 
 
1. Party Contact Information.  

 
a.1 * County’s Project Manager (CPM) 

Name:  Andrew Johnson 

Ph:  503-566-4184 

E-mail:  AJohnson@co.marion.or.us 

 
a.2   *: County Contract Administrator for contractual matters: 

Name:  Janet Wilson 

Ph:  503-566-4139 

E-mail:  JWilson@co.marion.or.us 

 
a.3  County’s address for invoicing:  

Mailing 
Address: 

Marion County Public Works 
5155 Silverton Rd NE Bldg 1 
Salem, OR 97305 

E-mail:  PWAP@co.marion.or.us 

 
b. **Consultant’s  Project Manager (PM) for this Contract is:  

Name:  Aaron Ogorzalek 

Ph:  541-848-8859 

E-mail:  aogorzalek@geo-logic.com 

 
c. Consultant’s remit address for payments and contact for billings: 

Name:  Geo-Logic Associates 

Address:  2777 East Guasti Road, Suite 1  
Ontario, CA 91761 
 

Ph:  909-626-2282 

E-mail:  payments@geo-logic.com 

 
* County may change the Contract Administrator or Project Manager designation by promptly sending written 
notice (e-mail acceptable) to Consultant. 
**Any changes to Consultant’s Project Manager must be approved in writing (e-mail acceptable) by County.  
  
2. Key Persons 
Consultant acknowledges and agrees that County selected Consultant, and is entering into the Contract because 
of the special qualifications of Consultant’s key personnel (“Key Persons” or “Key Personnel”), which may include 
specific staff agreed to during Contract negotiations.  In particular, County, through the Contract is engaging the 
expertise, experience, judgment and personal attention of the Key Persons identified in the Contract.   
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Each Key Person shall not delegate performance of any management powers or other responsibilities he or she 
is required to provide under the Contract to another of Consultant’s or subconsultant’s personnel without first 
obtaining the written consent of County.  Further, Consultant shall not re-assign or transfer any Key Person to 
other duties or positions such that the Key Person is no longer available to provide County with his or her 
expertise, experience, judgment, and personal attention according to any schedule established under the 
Contract without first obtaining County's prior written consent to such re-assignment or transfer.  Notification of 
request to change a Key Person shall be in writing (via e-mail or other form as may be required by County.) 
Throughout the term of the Contract, Consultant shall provide updated information (if requested by County) to 
demonstrate the continuing qualifications of any staff working on County projects, including those approved as 
Key Persons. 
 
In particular, County, through the Contract is engaging the expertise, experience, judgment and personal 
attention of the following Key Persons: 
 
Name Role 
Aaron Ogorzalek Project Manager, Engineer 
Jake Russell Principal-in-Charge 
  
  
  

 
3. Reassignment or Transfer of Key Person  
In the event Consultant requests that County approve a reassignment or transfer of a Key Person: 

• Consultant shall provide a resume for the proposed substitute demonstrating that the proposed 
replacement has qualifications that are equal to or better than the qualifications of the person being 
replaced. 

• County shall have the right to interview, review the qualifications of, and approve or disapprove the 
proposed replacement(s) for the Key Person.   

• Any substitute or replacement for a Key Person must be approved in writing (e-mail acceptable) and shall 
be deemed to be a Key Person under the Contract. 

 
Consultant agrees that the time/costs associated with the transfer of knowledge and information for a Key Person 
replacement is not a cost borne by County and shall not be billed to County.  This includes labor hours spent 
reviewing project documentation, participation in meetings with personnel associated with the Contract/project, 
and participating in site visits to become familiar with the project. 

 
 
 
 

 

 

 

 

 


